

1. PROJECT OVERVIEW

Project Type:

ERC-20 Token Development + ICO / Presale Ecosystem Development

Blockchain:

Ethereum

Project Scope:

Development of an ERC-20 token smart contract, ICO / presale smart contract, ICO website (frontend and backend), audit documentation, deployment, and supporting documentation.

2. TOKEN REQUIREMENTS

Token Standard:

ERC-20

Token Name:

MANUMIT CORE

Token Symbol:

MMC

Total Supply:

6,000,000,000 MMC

Token Allocation & Lock Structure:

- 4,500,000,000 tokens will be unlocked and available at launch.
- 1,500,000,000 tokens will remain locked until July 9, 2028.
- Ownership of the contract will be transferred to the client wallet after deployment.
- Source code will be included and delivered to the client.
- Smart contract should follow secure and verifiable development practices.
- Deployment and testing will first be completed on testnet before any public/mainnet deployment.

Future Allocation (Phase 2 Considerations):

- Approximately 500,000,000 tokens are planned for an initial pre-ICO phase with broader usability and accessibility.
- Remaining allocations may follow phased release schedules or additional locking mechanisms as the ecosystem evolves.

3. TOKEN SALE / ICO REQUIREMENTS (PHASE 2)

Initial Sale Price:

\$0.10 per token

Sale Mechanism:

The sale price and token distribution logic will be handled through the ICO / Presale infrastructure and not through the ERC-20 token contract itself.

Scope Includes:

- Presale / ICO Smart Contract
- Token purchase and allocation mechanism
- Fund handling and release logic
- Integration with website frontend and backend

4. SECURITY & DEVELOPMENT APPROACH

- Smart contracts will be tested on testnet before mainnet deployment.
- Source code will be delivered upon project completion.
- Ownership transfer will be completed after deployment.
- AI-assisted audit review may be performed for additional analysis and reporting.
- Final implementation, testing, and delivery remain development responsibilities.

5. DELIVERABLES

The final delivery package includes:

- ERC-20 Smart Contract
- Presale / ICO Smart Contract
- ICO Website (Frontend + Backend)
- Audit Report for Smart Contract and Presale Contract (AI-assisted review)
- Full Source Code
- Website Server Deployment
- Technical Documentation

6. FINAL NOTES

Project timelines and milestones may be adjusted based on approved scope changes, additional requirements, integrations, or revisions requested during development.

All deliverables will be completed according to the approved requirements before final handover.